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SUMO/ILAM/NCB/WORKS 20-

076l077
Tea Testing and Promotion Center Building Construction Work.

SUMO/ILAM/NCB/WORKS 21-

076lo77
Construction of Office Building at Suryodaya Municipality Ward No. 09

SUMO/ILAM/NCB/WORKS 22-

076l077

Upgrading of Rishimod-Gorkhe-Manglabare-Manebhanjyang Road

Phase-III

SUMo/rLAM/NCB/WORKS 23-

076l07z
Land Development Works at Kajini Cricket Ground

SUMO/ILAM/NCB/WORKS 24-

076lo77
Upgrading of Shree Antu Buspark Access Road

SUMO/ILAM/NCB/ SUPPLY 25-

076lo77
Supply of HDPE Pipe, Gabion Box and CGI Sheet
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